

QUOTATION FORM

Q43/21 - Cooee Lodge Fire Protection - Supply and Install Pipework

Quotations close 11am on Friday, 17 September 2021

I/We the undersigned, submit a quotation for the Cooee Lodge Fire Protection – Supply and Install Pipework as follows:

Quotation PRICE	\$	GST exclusive
(as per Schedule 1)		
Please confirm TOTAL ar	nount in words:	
		dollars
	_	cents
Please tick:		
I/we have read, und Principal's Project I	lerstand and agree to abide by the Requirements	Quotation Documentation and
	e quotation shall remain fixed, valid of 90 days from the Quotation clo	
	to complete the project within act and have also attached a Gant	
	ve have read and are aware of Gilocontained in this Specification	gandra Shire Council's Statement
accordance with the	ve have completed and submitted e Contractor / Service Provider Hea - Construction (WHS 014A-D)	
	we have noted Council's requiren her persons submitting quotations	ments and confirm that I/we have in preparing this proposal
Name of Contractor:		
Signature:		Date:
Name of Contractor (Please	Print):	

Trading as:	
Address:	
ABN/ACN:	
Contractor's Licence No/s:	
Phone No:	
Email:	
Signed:	
Date:	

Please submit this form in an envelope, clearly marked Q43/21:

Via post to: Place in the Tender Box at:

Gilgandra Shire Council Gilgandra Shire Council

PO Box 23 15 Warren Road

Gilgandra NSW 2827 Gilgandra NSW 2827

or via email to: council@gilgandra.nsw.gov.au

SCHEDULE 1 – SCHEDULE OF PRICES

Quotation No: Q43/21 - Cooee Lodge Fire Protection - Supply and Install Pipework

Interested Contractors must complete the following price schedule. Before completing the Price Schedule, interested Contractors should read the entire Request for Quotation and associated documentation.

The interested Contractor shall price all tasks in the Price Schedule. The prices entered shall fully cover all the obligations of the Contractor under the Contract.

Item	Description of Work	Unit	Qty	Price (\$) (per unit)	Price (\$) (ex GST)
1	Site mobilisation / de-mobilisation	Lump Sum		,	,
2	Survey set out	Lump Sum			
3	Earthworks	Lump Sum			
4	Supply and install fire hydrant booster assembly	Lump Sum			
5	Supply 150mm PVC-M (Blue Brute) Class 16 Pipe	m			
6	Supply hydrants, fittings and water meters	Lump Sum			
7	Install pipework, hydrants and fittings	Lump Sum			
8	Traffic Control	Lump Sum			
9	Reinstatement of landscaping	Lump Sum			
10	Testing, Certification and Commissioning	Lump Sum			
11	Works as Executed documentation	Lump Sum			
	Other (contractor to nominate)				
		_		TOTAL	
	PROVISIONAL				
P1	Supply and lay Class 16 PVC-M (Blue Brute)	m			
P2	Supply and install pillar hydrants	Each			
	Other (contractor to nominate)				
				TOTAL	

Name of Contractor:		
Signature:	Date:	

SCHEDULE 2 - RECEIPT OF ADDENDA

Quotation No: Q43/21 - Cooee Lodge Fire Protection - Supply and Install Pipework

The interested Contractor is to acknowledge that they received the addenda listed below during the quotation period and that the interested Contractor has been prepared having regard to these addenda:

Addenda	Brief Description	Date Received
No.	(eg. Specification page No., Clause No., Schedule No.)	
		-

This Quotation has been prepared having regard to the addenda listed above

Name of Contractor:		
Signature:	Date:	

SCHEDULE 3 – DAYWORK RATES AND EQUIPMENT

Quotation No: Q43/21 - Cooee Lodge Fire Protection - Supply and Install Pipework

Item			Hourly Hire Rate (ex GST)	Hourly Standby Rate (ex GST)
PERSONNEL (including vehi	cles where appropr	iate)	<u> </u>	1
Project Manager				
Site Supervisor				
Foreperson				
Leading Hand				
Plant Operator				
Labourer				
PLANT AND EQUIPMENT			1	- 1
Item	Model	Capacity		
	l		1	1
Name of Contractor:				
Signature:			Date:	

SCHEDULE 4 – REFEREES AND CURRENT WORKS

Quotation No: Q43/21 – Cooee Lodge Fire Protection – Supply and Install Pipework

Please provide the following information for the three (3) most recent contracts/jobs completed by the company:

	Contact 1	Contact 2	Contact 3
Client			
Contact Person			
Phone No			
Details of work			
Value of the work			
Number of lost time injuries			
Number of person days on contract			
Total days lost due to injuries			

Name of Contractor:		
Signature:	Date:	

SCHEDULE 5 – COMPANY DETAILS

Quotation No: Q43/21 - Cooee Lodge Fire Protection - Supply and Install Pipework

Licences, tickets and qualifications

5.1 Details of Personnel Licenses and Accreditation

Name

Please list details of licences, tickets and qualifications of personnel that are proposed to be employed on site:

5.2 Details of Sub-contra				
Please provide details of a	ll sub-contractors th	at are proposed to be u	utilised in the v	vorks:
Please provide details of a Sub-contractor business		at are proposed to be u		vorks:
		T		vorks: